

Proposal - Healthcare AI Assistant RFP

Created: 2026-02-14T18:43:37.868963+00:00

Executive Summary

This proposal outlines a phased AI implementation with citation-grounded delivery and governance controls

Citations: c35827d1-bf3e-4948-98a7-e1a806b464ed-1c0b03677dab3371 p1 [The solution must leverage Generative AI and machine learning to analyze and synthesize data from various sources, including social media, news, and academic research, to identify trends and insights. The solution should be able to generate reports and visualizations that are easy to understand and use for decision-making. The solution should also be able to integrate with existing systems and data sources, and be scalable and secure.]

Understanding of Problem

Client requires a secure, scalable AI platform with strict compliance and measurable business outcomes.

Citations: c35827d1-bf3e-4948-98a7-e1a806b464ed-1c0b03677dab3371 p1 [The solution must leverage Generative AI and machine learning to analyze and synthesize data from multiple sources, including social media, news, and academic research, to identify trends and insights. The solution should be able to generate reports and visualizations that are easy to understand and use for decision-making. The solution should also be able to integrate with existing systems and data sources, and be scalable and secure.]

Proposed Solution + Architecture

Primary approach: Plan A - RAG First with fallback option Plan B - Domain Fine-Tune Hybrid.

Citations: c35827d1-bf3e-4948-98a7-e1a806b464ed-1c0b03677dab3371 p1 [Current challenges:], c35827d1-bf3e-4948-98a7-e1a80

Implementation Plan

Phase 1 Discovery (2-4 weeks), Phase 2 Build (6-10 weeks), Phase 3 Scale/Operate (ongoing).

Citations: c35827d1-bf3e-4948-98a7-e1a806b464ed-1c0b03677dab3371 p1 [4. Technical Requirements], c35827d1-bf3e-4948-98a7

Team and Delivery Model

Hybrid onshore/offshore team with PM, AI architect, ML engineers, data engineers, and QA.

Citations: c35827d1-bf3e-4948-98a7-e1a806b464ed-1c0b03677dab3371 p1 [4. Technical Requirements], c35827d1-bf3e-4948-98a7

Pricing Assumptions and SOW Boundaries

Expected monthly run-rate: USD 2,816.00. Scope excludes source-system replatforming unless specified.

Citations: c35827d1-bf3e-4948-98a7-e1a806b464ed-1c0b03677dab3371 p1 [Vendor must provide:], c35827d1-bf3e-4948-98a7-e1a8

Risks and Mitigations

Key risks include privacy, hallucination, and regulatory controls; mitigations include HITL and guardrail

Citations: c35827d1-bf3e-4948-98a7-e1a806b464ed-1c0b03677dab3371 p1 [Current challenges:], c35827d1-bf3e-4948-98a7-e1a80

Differentiators

Reusable accelerators, citation traceability, and measurable evaluation framework.

Citations: c35827d1-bf3e-4948-98a7-e1a806b464ed-1c0b03677dab3371 p1 [4. Technical Requirements], c35827d1-bf3e-4948-98a7