

Proposal - Healthcare AI Assistant RFP

Created: 2026-02-14T20:18:14.507204+00:00

Executive Summary

This proposal outlines a phased AI implementation with citation-grounded delivery and governance controls
Citations: 2678d946-00a2-4d32-923e-f0e91a5af9d2-1c0b03677dab3371 p1 [The solution must leverage Generative AI and machin

Understanding of Problem

Client requires a secure, scalable AI platform with strict compliance and measurable business outcomes.
Citations: 2678d946-00a2-4d32-923e-f0e91a5af9d2-1c0b03677dab3371 p1 [The solution must leverage Generative AI and machin

Proposed Solution + Architecture

Primary approach: Plan A - RAG First with fallback option Plan B - Domain Fine-Tune Hybrid.
Citations: 2678d946-00a2-4d32-923e-f0e91a5af9d2-1c0b03677dab3371 p1 [Responses must include:], 2678d946-00a2-4d32-923e-f

Implementation Plan

Phase 1 Discovery (2-4 weeks), Phase 2 Build (6-10 weeks), Phase 3 Scale/Operate (ongoing).
Citations: 2678d946-00a2-4d32-923e-f0e91a5af9d2-1c0b03677dab3371 p1 [4. Technical Requirements], 2678d946-00a2-4d32-923e-f

Team and Delivery Model

Hybrid onshore/offshore team with PM, AI architect, ML engineers, data engineers, and QA.
Citations: 2678d946-00a2-4d32-923e-f0e91a5af9d2-1c0b03677dab3371 p1 [4. Technical Requirements], 2678d946-00a2-4d32-923e-f

Pricing Assumptions and SOW Boundaries

Expected monthly run-rate: USD 2,816.00. Scope excludes source-system replatforming unless specified.
Citations: 2678d946-00a2-4d32-923e-f0e91a5af9d2-1c0b03677dab3371 p1 [Current challenges:], 2678d946-00a2-4d32-923e-f0e91

Risks and Mitigations

Key risks include privacy, hallucination, and regulatory controls; mitigations include HITL and guardrail
Citations: 2678d946-00a2-4d32-923e-f0e91a5af9d2-1c0b03677dab3371 p1 [General], 2678d946-00a2-4d32-923e-f0e91a5af9d2-1c0b

Differentiators

Reusable accelerators, citation traceability, and measurable evaluation framework.
Citations: 2678d946-00a2-4d32-923e-f0e91a5af9d2-1c0b03677dab3371 p1 [4. Technical Requirements], 2678d946-00a2-4d32-923e-f